

ADDENDUM 3

December 1, 2017

**PART II Project Proposal
and
form of
Supply Agreement
For**

**Processing and Recovery of Recyclables
and
Transfer, Transport and Disposal of Municipal Solid Waste
for the**

**Medina County Solid Waste District
Medina County, Ohio**

December 1, 2017

**Responses Due by:
November 20, 2017; 4:00 PM EDT**

Medina County Sanitary Engineer
791 W. Smith Road
Medina, OH 44256
330-723- 9574

The following is an amended Part II Project Proposal - Key Response and Project Milestone table, with dates as amended by the issuance of Addendum 3 as listed in *blue italics text*:

| Project Milestone | Date | # Days |
|--|----------------------|------------------|
| Notice to Top-Ranked Firms: | Oct. 24, 2017 | 0 days |
| Questions on Descriptions Due by: | Nov. 6, 2017 | 13 days |
| Responses to Questions by: | Nov. 13, 2017 | 20 days |
| Part II Project Responses Due from Top-Ranked Firms: | Nov. 20, 2017 | 27 days |
| Interviews/Oral Presentations | Nov. 28, 2017 | 35 days |
| Notification of Intent to Negotiate | <i>Jan. 23, 2018</i> | <i>91 days</i> |
| Contract Award: | <i>Feb. 20, 2018</i> | <i>120 days</i> |
| New Services Start: | <i>Nov. 1, 2019</i> | <i>24 months</i> |
| Estimated Start of Fully Operational Processing and Recovery of Recyclables & Transfer, Transport, and Disposal of MSW Contract Services | <i>Jan. 12, 2020</i> | <i>27 months</i> |

If follow up is required post interview/oral presentations by the Respondent, the Respondent (including any partners and/or subcontractors) shall be available to answer all questions posed by the Sanitary Engineer via email immediately upon request, or if in person, to be prepared to do so at a mutually agreeable date/time as specified by the District.

Only the dates listed above are amended via the Part II Project Proposal Addendum 3, and all other content of the Part II Project Proposal and prior Addenda remain in effect.